

WOO-SR65-Lime City Colony PID 90674 - CITY OF ROSSFORD

Addendum #3

April 21, 2020

Clarifications:

- 1) Costs for CSX railroad flagging is covered by the City of Rossford (OWNER) under the Construction Agreement and is not to be included in the price bid for this project.
- 2) Project is to be substantially complete by 10/01/2020 and fully complete by 10/30/2020. There is an allowable 60 closure period for the intersection at SR 65 and Lime City/Colony within the overall project period as noted in the plans on sheet 15 of 131. Dates of closure are to be approved by the City of Rossford.

Updated Plan Holder List:

Contact	Company	email	phone number	date downloaded bid docs
Matt McHugh	Crestline	mmchugh@crestlinepaving.com	419 536-8229	4/1/2020
Luann Boyd	Miller Bros. Const., Inc.	estimating@mbcholdings.com	419-445-1015	4/1/2020
Joy Sayre	ConstructConnect	Joy.Sayre@ConstructConnect.com	323.602.5079 ext. 75323	4/3/2020
Kim Stevens/Jim Ward	Shelly	MaumeeEstimators@oldcastlematerials.co	419-466-5403	4/8/2020
Marc Nagel	Vernon Nagel, Inc.	estimates@nagelinc.com	419-592-3861	4/8/2020
Kevin J. McCulley	B & J Concrete and Construction	kevin.bjconcrete@sbcglobal.net	419-966-7907	4/13/2020
Petra R. Munson	Geddis Paving & Excavating, Inc.	pmunson@geddispaving.com	(419) 536-8501	4/13/2020
Chelsea Laginess	Salenbien Trucking and Excavating	chelsea@salenbienexcavating.com	(734) 529-3823	4/21/2020

END OF ADDENDUM #3