

## **ADDENDUM NO. 2**

City of Rossford  
Hawthorne Lane Road Reconstruction  
July 22, 2021  
New Bid Date: August 5, 2021

### **Contract Documents**

- 1.) Replace the enclosed page No. 5 of Section 00300 with the enclosed page No. 5 of this addendum.

### **Construction Plans**

- 1.) Replace the enclosed Sheet Nos. 2/8, 5/8 and 7/8 of this addendum with the Sheet 2/8, 5/8 and 7/8 of the original construction plans.
- 2.) Add the enclosed Sheet No. 3A to the construction plans.

P:\Projects\10E09348\Project Specs\Bid Documents\10E09348 Addendum No. 2.docx

PROPOSAL TO THE CITY OF ROSSFORD  
HAWTHORNE LANE ROAD RECONSTRUCTION

BID SCHEDULE

Bid Item	Item Description	Estim. Qty.	Unit	Unit Price Material	Unit Price Labor	Total Unit Price	Total Price
832	Perimeter Filter Fabric Fence	840	FT			\$	\$
SPEC	Curb Inlet Sediment Filter	2	EA			\$	\$
SPEC	Concrete Washout Area	1	EA			\$	\$
	<b>SUBTOTAL</b>						\$
	<b>BASE BID - DRAINAGE</b>						
605	6" Underdrain, 707.31	462	FT			\$	\$
605	6" underdrain, 707.31	378*	FT			\$	\$
611	4" Conduit, Type B	25*	FT			\$	\$
611	6" Conduit, Type B	25*	FT			\$	\$
611	12" Conduit, Type B	96	FT			\$	\$
611	15" Conduit, Type B	230	FT			\$	\$
611	Contech CS3 Storm Structure	1	EA			\$	\$
611	Catch Basin, No. 3A	2	EA			\$	\$
611	Sanitary Manhole Adjusted To Grade	1	EA			\$	\$
	<b>SUBTOTAL</b>						\$
	<b>BASE BID - DEMOLITION</b>						
202	Catch Basin Removed	2	EA			\$	\$
202	Pipe Removed	280	FT			\$	\$
202	Curb Removed	136	FT			\$	\$
202	Driveway Pavement Removed	202	SY			\$	\$
202	Mics. Brick Removed For Storage	1	LUMP			\$	\$
	<b>SUBTOTAL</b>						\$